

ADDENDUM NO. 7
TO THE CONTRACT DOCUMENTS
for the construction of
McCROSKEY ISLAND WWTP EXPANSION

Date: August 12, 2022
Project No.: C6A08007

City of Sevierville, TN
McCroskey Island Wastewater Treatment Plant

To All Planholders and/or Prospective Bidders:

The following changes, additions, and/or deletions are hereby made a part of the Contract Documents for the construction of **McCroskey Island WWTP Expansion** for Sevierville, Tennessee dated July 2022 as fully and completely as if the same were fully set forth therein:

A. PART 4, DRAWINGS

1. Drawing 001-G-0012: DELETE the 1#250KCM ground in conduit callouts associated with [P47] and [P68].

All Bidders shall acknowledge receipt and acceptance of this Addendum No. 7 in the Bid Form or by submitting the Addendum with the bid package. Bid Forms submitted without acknowledgment or without this Addendum will be considered in nonconformance.

Jacobs


Project Manager

END OF ADDENDUM